
GROUP GROUP TITLE TOTAL AMOUNT 
No. (BAHT)

CONTRACT C1 CIVIL WORK

1 GENERAL

2  WEIR IMPROVEMENT AND INTAKE STRUCTURE

3  HEADRACE AND O&M ROAD 1

4  O&M ROAD AND ACCESS ROAD

5  SURGE TANK

6  PENSTOCK

7  POWERHOUSE

8  TAILRACE

SUM CONTRACT C1

CONTRACT C2 E&M

1 TOTAL PRICE OF EQUIPMENT 

2 TOTAL PRICE OF SPARE PARTS 

3 TOTAL PRICE OF MAINTENANCE TOOLS AND INSTRUMENTS* 

SUM CONTRACT C2
TOTAL C1 AND C2

TOTAL

VAT 7 %

MAE HAT HYDROPOWER PROJECT

BID AMOUNT GROUP 1 TO 8

VAT 7 %

TOTAL OF BID AMOUNT GROUP 1 TO 8



GROUP GROUP TITLE TOTAL AMOUNT 

No. (BAHT)

1 GENERAL

2  WEIR IMPROVEMENT AND INTAKE STRUCTURE

3  HEADRACE AND O&M ROAD 1

4  O&M ROAD AND ACCESS ROAD

5  SURGE TANK

6  PENSTOCK

7  POWERHOUSE

8  TAILRACE

GRAND TOTAL

MAE HAT HYDROPOWER PROJECT

GROUP SCHEDULE OF BID AMOUNT

CONSTRUCTION OF CIVIL WORKS 
CONTRACT  C1

BID AMOUNT GROUP 1 TO 8

TOTAL OF BID AMOUNT GROUP 1 TO 8



SCHEDULE OF QUANTITIES, RATES AND PRICES-SUMMARY OF BID AMOUNT FOR

GROUP  1 : GENERAL

SECTION NO. SECTION TITLE SUB-TOTAL AMOUNT

BAHT

1 GENERAL

TOTAL OF BID AMOUNT GROUP 1



SCHEDULE OF  QUANTITIES, RATES AND PRICES

GROUP  1 : GENERAL

ITEM  NO.                                         DESCRIPTION UNIT QUANTITY UNIT  PRICE AMOUNT

BATH BATH

 Section 1 :  General Requirement  

S1.15(3)  Field offices and permanent housing

 i) Field office for Employer&Engineer according standard plan LS 1                        

- Solar Rooftop 10 kW LS 1                        

 ii) Yard Area LS 1                        

 iii) Temporary Fence m. 365                    

 iv) งานระบบไฟฟ้าสาธารณะสาํหรับชุมชนรอบโรงไฟฟ้า

- ติดตั�งหมอ้แปลง 50 kVA 3 เฟส พร้อมชุดฟิวส์และอุปกรณ์ประกอบ รวมติดตั�ง set 1                        

- ติดตั�งหมอ้แปลง 30 kVA 1 เฟส พร้อมชุดฟิวส์และอุปกรณ์ประกอบ รวมติดตั�ง set 1                        

- ตูค้วบคุมไฟฟ้าแสงสวา่งอตัโนมติั พร้อมอุปกรณ์ประกอบ และติดตั�ง set 3                        

- โคมไฟฟ้าถนน LED ขนาด 50W พร้อมติดตั�งคาร์ทริคฟิวส์กนัฝน, กิ�งโคมชุบกลัวาไนซ์ set 251                    

ขาจบักิ�งโคมแบบปรับไดชุ้บกลัวาไนซ์ สายไฟฟ้าต่อเขา้โคม และอุปกรณ์ประกอบครบชุด

พร้อมติดตั�ง

- เสาไฟฟ้า ค.อ.ร. 8 เมตร พร้อมอุปกรณ์ประกอบครบชุด พร้อมติดตั�ง set 40                      

- สาย THW-A 70 sq.mm. พร้อมอุปกรณ์ประกอบครบชุด พร้อมติดตั�ง m. 14,700               

- แรค พร้อมลูกถว้ย 4 ชุด และอุปกรณ์ประกอบครบชุด พร้อมติดตั�ง set 62                      

- แรค พร้อมลูกถว้ย 2 ชุด และอุปกรณ์ประกอบครบชุด พร้อมติดตั�ง set 328                    

 v)  งานระบบประปาสาธารณะสาํหรับชุมชนรอบโรงไฟฟ้า m. 3,380                 

 vi) Elevated Tank LS 1                        

- Water Filter System LS 1                        

 vii) Entrance Gate with Name Board set 2                        

 viii) Garage LS 1                        

 ix) Guard House LS 1                        

 x) Easy Pass LS 1                        

 xi) Wiremess Fence m. 11                      

 xii) Permanent Fence m. 245                    

Sub - total Section  1

GRAND TOTAL OF GROUP  1



SCHEDULE OF QUANTITIES, RATES AND PRICES-SUMMARY OF BID AMOUNT FOR

GROUP  2 : WEIR IMPROVEMENT AND INTAKE STRUCTURE

SECTION NO. SECTION TITLE SUB-TOTAL AMOUNT

BAHT

2  WATER CONTROL AND DEWATERING

3  SURFACE EXCAVATION 

4  FILL AND BACKFILL

7  PROTECTION AND SUPPORT EXCAVATION

9  CONCRTETE WORKS

12  PERMANENT EQUIMENT AND MISCELLANEOUS METAL WORKS

TOTAL OF BID AMOUNT GROUP 2



SCHEDULE OF  QUANTITIES, RATES AND PRICES

GROUP  2 : WEIR IMPROVEMENT AND INTAKE STRUCTURE

ITEM  NO.                                         DESCRIPTION UNIT QUANTITY UNIT  PRICE AMOUNT

BATH BAHT

 Section 2 :  Water Control and Dewatering  
S2.06(1)  Diversion and control of River during construction LS 1                         
S2.06(4)  Dewatering of surface construction LS 1                         

                                         Sub - total Section  2

 Section 3 : Surface Excavation
S3.09(2)  Clearing and Grubbing sq.m 128.00                
S3.09(3)  Stripping cu.m 35.00                  
S3.09(4)  Common Excavation cu.m 737.00                
S3.09(5)  Rock Excavation

  i) Weathered rock cu.m 211.00                
  ii) Sound rock cu.m 105.00                

S3.09(6)  Drilling hole for drainage m 113.00                
S3.09(9)  Demolish Existing Structure

  i)  Remove exiting weir surface cu.m 4.00                    
  ii)  Headwall cu.m 142.00                

                                         Sub - total Section  3

 Section 4 : Fill and Backfill
S4.07(1)  Compacted backfill and fill cu.m 526                     

                                         Sub - total Section  4

 Section 7 : Protection and Support Excavation
S7.04(8) Anchor bar dia. 12 mm, L = 0.50 m set 101                     

                                         Sub - total Section  7

Section 9 :  Concrete Works
S9.10(3) Reinforcing bars kg. 25,724                
S9.10(6)  Structure concrete

 i)  Concrete fc' = 210 ksc. cu.m 177                     
 ii)  Non-Shrink Mortar grout cum 0.1                      

S9.10(8)  Miscellaneous concrete
 i)  Lean concrete cum 11                       

 ii)  Concrete filled fc' = 140 ksc. cum 18                       
S9.10(9)  Waterstops

 i) PVC waterstop type A m. 9                         
S9.10(11)  Joint fillers and sealer

 i) Sealing compound sq.m 56                       
                                         Sub - total Section  9

Section 12 :  Permanent Equipment and Miscellaneous Works
S12.12(8)  Supply and installation vertical gates

i) Sand Sluice gate size 1.50 x 1.50 m w/predestal lift 6.5 tons set 1                         
ii) Vertical gate dia. 1.20 m with predestal lift 1.75 tons set 1                         

S12.12(9) Miscellaneous metal works
i)  Supply and installation Steel structure kg. 1,777                  

 ii)  Supply and installation handrail m. 40                       

                                         Sub - total Section  12

GRAND TOTAL OF GROUP  2



SCHEDULE OF QUANTITIES, RATES AND PRICES-SUMMARY OF BID AMOUNT FOR

GROUP 3 : HEADRACE AND O&M ROAD 1

SECTION NO. SECTION TITLE SUB-TOTAL AMOUNT

BAHT

3  SURFACE EXCAVATION 

4  FILL AND BACKFILL

7  PROTECTION AND SUPPORT EXCAVATION

9  CONCRTETE WORKS

12  PERMANENT EQUIMENT AND MISCELLANEOUS METAL WORKS

13  STEEL LINERS AND STEEL CONDUIT PIPES

TOTAL OF BID AMOUNT GROUP 3



SCHEDULE OF  QUANTITIES, RATES AND PRICES

GROUP 3 : HEADRACE AND O&M ROAD 1

ITEM  NO.                                         DESCRIPTION UNIT QUANTITY UNIT  PRICE AMOUNT

BATH BATH

 Section 3 : Surface Excavation 

S3.09(2)  Clearing and Grubbing sq.m 2,081             
S3.09(3)  Stripping cu.m 624                

S3.09(4)  Common Excavation cu.m 34,093           
S3.09(9) Demolished Existing Structure

  i) Remove Existing Headrace cu.m. 2,246             

 Drain Culvert STA.0+413.534, STA.0+515.748, STA.0+651.663,  STA.0+948.448,
 STA.1+320.961, STA.1+508.437, STA.1+903.095, STA.1+944.718

S3.09(2)  Clearing and Grubbing sq.m 1,748             
S3.09(3)  Stripping cu.m 525                

S3.09(4)  Common Excavation cu.m 2,603             
S3.09(5)  Rock Excavation

  i) Weathered rock cu.m 264                

                                         Sub - total Section  3

 Section 4 : Fill and Backfill

S4.07(1)  Compacted backfill and fill cu.m 23,162           

S4.07(3)  Compacted coarse sand     cu.m 830                

 Drain Culvert STA.0+413.534, STA.0+515.748, STA.0+651.663,  STA.0+948.448,
 STA.1+320.961, STA.1+508.437, STA.1+903.095, STA.1+944.718

S4.07(1)  Compacted backfill and fill cu.m 2,148             

                                         Sub - total Section  4

 Section 7 : Protection and Support Excavation -                     
 Drain Culvert STA.0+413.534, STA.0+515.748, STA.0+651.663,  STA.0+948.448,
 STA.1+320.961, STA.1+508.437, STA.1+903.095, STA.1+944.718

S7.04(1)  Riprap cu.m 111                

S7.04(1)  Mattress 6.00x2.00x0.30 m. set 88                  

                                         Sub - total Section  7



SCHEDULE OF  QUANTITIES, RATES AND PRICES

GROUP 3 : HEADRACE AND O&M ROAD 1

ITEM  NO.                                         DESCRIPTION UNIT QUANTITY UNIT  PRICE AMOUNT

BATH BATH

Section 9 :  Concrete Works

S9.10(3) Reinforcing bars kg. 332,270         

S9.10(6)  Structure concrete

 i)  Concrete fc' = 280 ksc. cu.m 1,258             

 ii)  Concrete fc' = 210 ksc. cu.m 5,220             

S9.10(8)  Miscellaneous concrete

 i)  Lean concrete cu.m 349                

S9.10(11)  Joint fillers and sealer

i) Elastic filler sq.m 53                  

ii) Joint sealer m 728                

iii) Plastic Sheet sq.m 874                

 Drain Culvert STA.0+413.534, STA.0+515.748, STA.0+651.663,  STA.0+948.448,
 STA.1+320.961, STA.1+508.437, STA.1+903.095, STA.1+944.718

S9.10(3)  Reinforcing bars kg. 23,574           

S9.10(6)  Structure concrete

 ii)  Concrete fc' = 210 ksc. cu.m 210                

S9.10(8)  Miscellaneous concrete

 i)  Lean concrete cu.m 28                  

S9.10(9)  Waterstops

 i) PVC waterstop type A m. 91                  

S9.10(11)  Joint fillers and sealer

i) Elastic filler sq.m 24                  

ii) Joint sealer m 72                  

Section 12 :  Permanent Equipment and Miscellaneous Works

S12.12(9) Miscellaneous metal works

 - Ring girder kg. 13,684           

                                         Sub - total Section  12

Section 13 :  Steel Liners and Steel Conduit Pipes

S13.14(2) Steel Liners and steel conduit pipes

 i) Steel liners dia.1.20 m. 11.10 mm. Thk. m. 2,203             

GRAND TOTAL OF GROUP  4

Sub - total Section  9

Sub - total Section  13



SCHEDULE OF QUANTITIES, RATES AND PRICES-SUMMARY OF BID AMOUNT FOR

GROUP  4 : O&M ROAD AND ACCESS ROAD

SECTION NO. SECTION TITLE SUB-TOTAL AMOUNT

BAHT

3  SURFACE EXCAVATION

4  FILL AND BACKFILL

6  ROAD CONSTRUCTION

9  CONCRETE WORKS

TOTAL OF BID AMOUNT GROUP 4



SCHEDULE OF  QUANTITIES, RATES AND PRICES
GROUP  4 : O&M ROAD AND ACCESS ROAD

ITEM  NO.                                         DESCRIPTION UNIT QUANTITY UNIT  PRICE AMOUNT

BATH BATH

 Section 3 : Surface Excavation 
 Access Road

S3.09(4)  Common Excavation cu.m 1,308               
 O&M Road 2

S3.09(4)  Common Excavation cu.m 7,160               
 O&M Road 3

S3.09(4)  Common Excavation cu.m 138                  

                                         Sub - total Section  3

 Section 4 : Fill and Backfill
 Access Road

S4.07(1)  Compacted backfill and fill cu.m 12,040             
S4.07(3)  Compacted coarse sand     cu.m 701                  

 O&M Road 2
S4.07(1)  Compacted backfill and fill cu.m 2,486               
S4.07(3)  Compacted coarse sand     cu.m 1,952               

 O&M Road 3
S4.07(1)  Compacted backfill and fill cu.m 53                   
S4.07(3)  Compacted coarse sand     cu.m 86                   

                                         Sub - total Section  4

 Section 6 : Fill and Backfill
 Access Road

S6.13(4)  Compacted Laterite cu.m 26,336             
 O&M Road 2

S6.13(4)  Compacted Laterite cu.m 2,421               
 O&M Road 3

S6.13(4)  Compacted Laterite cu.m 68                   
                                         Sub - total Section  6

 Section 9 :  Concrete Works
 Access Road

S9.10(3) Reinforcing bars kg. 21,718             
S9.10(6)  Structure concrete

 i)  Concrete fc' = 280 ksc. cu.m 903                  
S9.10(11)  Joint for access roads

i) Mastic Joint Sealer m 574                  
ii) Plastic sheet sq.m 689                  

iii) Elastic filler sq.m 11                   
 O&M Road 2

S9.10(3) Reinforcing bars kg. 61,218             
S9.10(6)  Structure concrete

 i)  Concrete fc' = 280 ksc. cu.m 2,543               
S9.10(11)  Joint for access roads

i) Mastic Joint Sealer m 1,470               
ii) Plastic sheet sq.m 1,764               

iii) Elastic filler sq.m 26                   
 O&M Road 3

S9.10(3) Reinforcing bars kg. 2,770               
S9.10(6)  Structure concrete

 i)  Concrete fc' = 280 ksc. cu.m 111                  
S9.10(11)  Joint for access roads

i) Mastic Joint Sealer m 67                   
ii) Plastic sheet sq.m 80                   

iii) Elastic filler sq.m 1                     
                                         Sub - total Section  9



GRAND TOTAL OF GROUP  4



SCHEDULE OF QUANTITIES, RATES AND PRICES-SUMMARY OF BID AMOUNT FOR

GROUP 5 : SURGE TANK

SECTION NO. SECTION TITLE SUB-TOTAL AMOUNT

BAHT

3  SURFACE EXCAVATION 

4  FILL AND BACKFILL

7  PROTECTION AND SUPPORT EXCAVATION

9  CONCRTETE WORKS

12  PERMANENT EQUIMENT AND MISCELLANEOUS METAL WORKS

13  STEEL LINERS AND STEEL CONDUIT PIPES

14  MISCELLANEOUS WORKS

TOTAL OF BID AMOUNT GROUP 5



SCHEDULE OF  QUANTITIES, RATES AND PRICES
GROUP 5 : SURGE TANK

ITEM  NO.                                         DESCRIPTION UNIT QUANTITY UNIT  PRICE AMOUNT

BATH BATH

 Section 3 : Surface Excavation 
S3.09(2)  Clearing and Grubbing sq.m 58                     
S3.09(3)  Stripping cu.m 18                     
S3.09(4)  Common Excavation cu.m 2,871                
S3.09(9)  Demolish Existing Structure

  i)  Existing Forebay cu.m 11                     

 Section 4 : Fill and Backfill
S4.07(1)  Compacted backfill and fill cu.m 2,323                

Section 7 : Protection and Support Excavation
S7.04(1) Riprap cu.m 26                     
S7.04(4) 6.00x2.00x0.30 Mattress set 22                     

Section 9 :  Concrete Works
S9.10(3) Reinforcing bars kg. 21,138              
S9.10(6)  Structure concrete

 i)  Concrete fc' = 210 ksc. cu.m 447                   
S9.10(8)  Miscellaneous concrete

 i)  Lean concrete cu.m 5                       
 ii) Plain Concrete With 0.30 (min.) Dump Rock cu.m 145                   

S9.10(11)  Joint fillers and sealer
i) Mastic Joint Sealer m 30                     

ii) Plastic sheet sq.m 20                     

Section 12 :  Permanent Equipment and Miscellaneous Works
S12.12(9) Miscellaneous metal works

 i) Ring Girder Stiffener & Side Column kg. 20,456              
 ii) Surge Tank Cover Plate kg. 2,612                

 iii) Steel Tank 18 mm. THK. kg. 40,716              
 iv) Ladder Rungs kg. 1,388                
 v) Cover Plate for Penstock Valve Chamber kg. 318                   

 vi) Cover Plate for Sediment Valve Chamber kg. 77                     
 vii) Gate Valve Ø 1.10 m.(Emergency valve chamber) set 1                       

 viii) Gate Valve Ø 0.30 m.(Sediment valve chamber) set 1                       

Section 13 :  Steel Liners and Steel Conduit Pipes
S13.14(2) Steel Liners and steel conduit pipes

 i) Steel liners dia.1.20 m. 11.1 mm. THK.  m. 3.5                    
 ii) Steel liners dia.1.10 m. 11.1 mm. THK.  m. 8.0                    

 iii) Steel Pipe dia.0.30 m. m. 387                   

Section 14 :  Miscellaneous Works
S14.06(5) PVC pipe and component dia. 100 mm. m. 9                       

Sub - total Section  4

Sub - total Section  3

Sub - total Section  9

Sub - total Section  13

Sub - total Section 7

Sub - total Section  12



GRAND TOTAL OF GROUP  5

Sub - total Section  14



SCHEDULE OF QUANTITIES, RATES AND PRICES-SUMMARY OF BID AMOUNT FOR

GROUP 6 : PENSTOCK

SECTION NO. SECTION TITLE SUB-TOTAL AMOUNT

BAHT

3  SURFACE EXCAVATION 

4  FILL AND BACKFILL

9  CONCRTETE WORKS

12  PERMANENT EQUIMENT AND MISCELLANEOUS METAL WORKS

13  STEEL LINERS AND STEEL CONDUIT PIPES

TOTAL OF BID AMOUNT GROUP 6



SCHEDULE OF  QUANTITIES, RATES AND PRICES

GROUP 6 : PENSTOCK

ITEM  NO.                                         DESCRIPTION UNIT QUANTITY UNIT  PRICE AMOUNT

BATH BATH

 Section 3 : Surface Excavation 

S3.09(2)  Clearing and Grubbing sq.m 3,763                

S3.09(3)  Stripping cu.m 1,129                

S3.09(4)  Common Excavation cu.m 5,244                
S3.09(5)  Rock Excavation

  i) Weathered rock cu.m 1,048                

  ii) Sound rock cu.m 699                   

S3.09(9)  Demolish Existing Structure

  i)  Existing Thrust Block cu.m 199                   

 ii)  Remove Existing Penstock cu.m 416                   

                                         Sub - total Section  3

 Section 4 : Fill and Backfill

S4.07(1)  Compacted backfill and fill cu.m 1,783                

                                         Sub - total Section  4

Section 9 :  Concrete Works

S9.10(3) Reinforcing bars kg. 60,149              

S9.10(6)  Structure concrete

 i)  Concrete fc' = 210 ksc. cu.m 2,576                

S9.10(8)  Miscellaneous concrete

 i)  Lean concrete cu.m 59.0                  

 ii) Plain Concrete With 0.30 (min.) Dump Rock cu.m 61                     

Section 12 :  Permanent Equipment and Miscellaneous Works

S12.12(9) Miscellaneous metal works

 i) Ring Girder kg. 30,408              

 ii) Wye (Ring and Beam) kg. 5,993                

Section 13 :  Steel Liners and Steel Conduit Pipes

S13.14(2) Steel Liners and steel conduit pipes

 i) Steel liners dia.1.10 m. m. 404                   

ii) Steel liners dia.0.55 m. m. 30                     

GRAND TOTAL OF GROUP  6

Sub - total Section  9

Sub - total Section  13

Sub - total Section  12



SCHEDULE OF QUANTITIES, RATES AND PRICES-SUMMARY OF BID AMOUNT FOR

GROUP  7 : POWERHOUSE

SECTION NO. SECTION TITLE SUB-TOTAL AMOUNT

BAHT

3  SURFACE EXCAVATION 

4  FILL AND BACKFILL

5  DRAINAGE

7  PROTECTION AND SUPPORT EXCAVATION

9  CONCRTETE WORKS

11  BUILDING CONSTRUCTION

12  PERMANENT EQUIMENT AND MISCELLANEOUS METAL WORKS

15  ILLUMINATION EQUIPMENT

16  22 KV TRANSMISSION LINE AND LOW TENSION CABLE

TOTAL OF BID AMOUNT GROUP 7



SCHEDULE OF  QUANTITIES, RATES AND PRICES

GROUP  7 : POWERHOUSE

ITEM  NO.                                         DESCRIPTION UNIT QUANTITY UNIT  PRICE AMOUNT

BATH BATH

 Section 3 : Surface Excavation 

S3.09(2)  Clearing and Grubbing sq.m 377                  

S3.09(3)  Stripping cu.m 113                  

S3.09(4)  Common Excavation cu.m 3,581               

S3.09(5)  Rock Excavation

  i) Weathered rock cu.m 1,534               

S3.09(9)  Demolish Existing Structure

  i)  Existing Power House cu.m 308                  

  ii)  Existing Retaining Wall cu.m 128                  

 iii)  Existing Drain cu.m 84                    

 Section 4 : Fill and Backfill

S4.07(1)  Compacted backfill and fill cu.m 5,245               

 Section 5 : Drainage

S5.10(6)  Drain pipes

 i) Furnishing and installing RC. Ø 0.60 m. m. 50                    

  ii) MH for Ø 0.60 Drain Culvert unit 4                      

 iii) Gutter drain m. 226                  

 Section 7 : Protection and Support Excavation

S7.04(1) Mattress - 6.00x2.00x0.30 m set 63                    

S7.04(1) Riprap cu.m 44                    

S7.04(1) Geotextile sq.m. 274                  

S7.04(1) Dump Rock sq.m. 136                  

S7.04(6) Sodding sq.m. 48                    

Section 9 :  Concrete Works

S9.10(3) Reinforcing bars kg. 102,869           

S9.10(6)  Structure concrete

 i)  Concrete fc' = 280 ksc. cu.m 64                    

 ii)  Concrete fc' = 210 ksc. cu.m 672                  

 iii)  Plain Concrete cu.m 42                    

 ix)  Plain Concrete with 0.30 (min) Dump Rock cu.m 64                    

S9.10(8)  Miscellaneous concrete

 i)  Lean concrete cu.m 12                    

S9.10(9)  Waterstops

 i) PVC waterstop type A m. 66                    

Sub - total Section  9

Sub - total Section  3

Sub - total Section  4

Sub - total Section  5

Sub - total Section  7



SCHEDULE OF  QUANTITIES, RATES AND PRICES

GROUP  7 : POWERHOUSE

ITEM  NO.                                         DESCRIPTION UNIT QUANTITY UNIT  PRICE AMOUNT

BATH BATH



SCHEDULE OF  QUANTITIES, RATES AND PRICES

GROUP  7 : POWERHOUSE

ITEM  NO.                                         DESCRIPTION UNIT QUANTITY UNIT  PRICE AMOUNT

BATH BATH

Section 11 :  Building Construction

Metal Sheet Sprayed with Polyurethane Foam 1" thk. sq.m. 631                  

Roof Structure kg. 20,226             

S11.14(2)  Brick walls

 i) Cement plastering brick walls sq m 1,946               

S11.14(4)  Doors and windows

 i) D3-Aluminium door 1.80x2.25 m set 1                      

 ii) D4-Hardwood 0.90x2.00 m. set 5                      

 iii) D5-Hardwood 0.90x2.00 m. (opening door) set 2                      

 iv) D6-PVC door 0.80x2.00 m. set 1                      

 v) D7-Hardwood 1.80x2.25 m. (opening door) set 2                      

 vi) W1-Opening window 3.40 x 1.50 m set 8                      

 vii) W2-Opening window 1.70 x 1.50 m set 1                      

 viii) W3-Opening window 3.40 x 0.50 m set 3                      

 ix) W4 Fixed glass window 3.40 x 1.50 m set 8                      

 x) W5 Fixed glass window 1.20 x 0.50 m set 1                      

 xi) W6 Sliding window 1.70 x 1.00 m set 5                      

Amount Carried Forward



SCHEDULE OF  QUANTITIES, RATES AND PRICES

GROUP  7 : POWERHOUSE

ITEM  NO.                                         DESCRIPTION UNIT QUANTITY UNIT  PRICE AMOUNT

BATH BATH

Amount Brought Forward

S11.14(5)  Furnishing and Installing Steel Rolling Shutter Doors

 i) D1-Steel roller shutter door size 5.15x5.85 m. set 1                     

 ii) D2-Steel roller shutter door size 2.85x3.50 m. set 1                     

S11.14(7)  Floor finishes

 i) Floor 1-Coarse finished sq m 84                   

 ii) Floor 2-Coated with Epoxy Resin sq m 407                 

 iii) Floor 12"x12" CERAMIC FLOOR TILES sq m 9                     

S11.14(8)  Wall finished

 ii) 8"x8" CERAMIC WALL TILES sq m 22                   

S11.14(8)  Ceiling works

 Gypsum board with T-bar stud 0.60 x 0.60 m, 9.0 mm thk. sq m 141                 

S11.14(11) Signboard LS 1                     

S11.14(14) Water supply and sanitary services LS 1                     

S11.14(15) Seepage tank LS 1                     

S11.14(17) Lightning protection system LS 1                     

Section 12 :  Permanent Equipment and Miscellaneous Works

S12.12(9) Miscellaneous metal works

i) Galvanize steel Handrail m. 127                 

ii) Cable trench type A m. 35                   

iii) Outdoor Cable trench m. 7                     

iv) Steel Stair kg. 400                 

Section 15 :  Illumination Equipment

S15.05(1) Indoor illumination equipment L.S. 1                     

S15.05(2) Outdoor illumination equipment and main low power cable

i)  Main low power cable in powerhouse L.S. 1                     

S15.05(3) Air- condition 

i)  Air condition 36,000 BTU set 2                     

ii) Air condition 24,000 BTU set 1                     

S15.05(4) Ventilator 12" set 7                     

S15.05(5) Miscellaneous equipments L.S. 1                     

Section 16 :  22 kV Transmission Line and Low Tension Cable

16.10(2) Furnishing and Installing of 22 kV Transmission Line km. 8.086              

16.10(3) Main Power Cable Low Voltage ที� AC. Distribution-Load Schedule of Panel BoardL.S. 1                     

16.10(5) Load Schedule of Panel Board ที� Power House L.S. 1                     

16.10(6) Electric Device ที� Switchyard L.S. 1                     

Solar Rooftop 20 kW L.S. 1                     

Sub - total Section  11

Sub - total Section  12

Sub - total Section  15

Sub - total Section  16



GRAND TOTAL OF GROUP  7



SCHEDULE OF QUANTITIES, RATES AND PRICES-SUMMARY OF BID AMOUNT FOR

GROUP 8 : TAILRACE

SECTION NO. SECTION TITLE SUB-TOTAL AMOUNT

BAHT

9  CONCRTETE WORKS

12  PERMANENT EQUIMENT AND MISCELLANEOUS METAL WORKS

TOTAL OF BID AMOUNT GROUP 8



SCHEDULE OF  QUANTITIES, RATES AND PRICES

GROUP 8 : TAILRACE

ITEM  NO.                                         DESCRIPTION UNIT QUANTITY UNIT  PRICE AMOUNT

BATH BATH

Section 9 :  Concrete Works

S9.10(3) Reinforcing bars kg. 35,619               

S9.10(6)  Structure concrete

 ii)  Concrete fc' = 210 ksc. cu.m 250                    

S9.10(8)  Miscellaneous concrete

 i)  Lean concrete cu.m 13                      

S9.10(9)  Waterstops

 i) PVC waterstop type A m. 14                      

S9.10(11)  Joint fillers and sealer

i) Elastic filler sq.m 4                        

Section 12 :  Permanent Equipment and Miscellaneous Works

S12.12(8) Supply and installation gate and hoist

 Vertical gate size 1.50 x 1.50 m with 6500 Kg. Vertical Scew-Lift set 2                        

S12.12(9)  Miscellaneous metal works

 Ladder Rungs kg. 20                      

                                         Sub - total Section  12

Sub - total Section  9

GRAND TOTAL OF GROUP  8



Item Details Total Price
No. (Baht)
1 TOTAL PRICE OF EQUIPMENT  

2 TOTAL PRICE OF SPARE PARTS  

3 TOTAL PRICE OF MAINTENANCE TOOLS AND INSTRUMENTS

SUB - TOTAL
VAT 7%

              

Note  : ราคาที�เสนอจะตอ้งรวมค่าแรง ค่าติดตั�ง ค่าทดสอบ และค่าใชจ่้ายอื�น ๆ ทั�งปวงแลว้

MAE HAT HYDROPOWER PROJECT

CONTRACT C-2
SCHEDULE 3 - Summary of Prices

GRAND TOTAL BID PRICE



Item Total Price

No. (Baht)

1  TURBINE AND GOVERNOR

2  INLET VALVE

3  MECHANICAL AUXILIARY EQUIPMENT

4  GENERATOR AND AUXILIARIES

5  AC STATION SERVICE TRANSFORMERS & SWITCHBOARDS

6

7  DC STATION SERVICES

8  CONTROL, PROTECTION AND ALARM SYSTEM

9  MAIN TRANSFORMER

10  LINE PROTECTION AND SWITCHYARD EQUIPMENT

11  COMMUNICATION SYSTEM

12  GROUNDING SYSTEM

13  ELECTRICAL AUXILIARY EQUIPMENT

SUB - TOTAL

MAE HAT HYDROPOWER PROJECT

CONTRACT C-2

SCHEDULE 4 - SUMMARY PRICES OF EQUIPMENT

Details

TRANSFORMER TERMINAL CUBICLES, GENERATOR TERMINAL CUBICLES, BUS DUCTS 

AND NEUTRAL CUBICLES



Item Details Quantity Unit Uint Rate Total

No. Baht/Unit (Baht)

1  Turbine and Governor

 (1) Pelton Turbine 2 Set

 (2) Hydraulic Governing System 2 Set

 (3) PLC Governor Cubicle 2 Set

Sub - Total

2  Inlet Valve

 (1) Inet Valve and Bypass Valve 2 Set

Sub - Total

3  Mechanical Auxiliary Equipment

 (1) Unit Cooling Water System 2 Set

 (2) Compressed Air System 1 LS

 (3) Portable Fire Extinguishers 1 LS

 (4) Overhead Traveling Crane 1 Set

 (5) Diesel-driven Standby Electric Power System 1 Set

Sub - Total

4  Generator and Auxiliaries

 (1) Generator with Flywheel 2 Set

 (2) Oil Lubrication System 2 Set

 (3) Excitation System 2 Set

Sub - Total

5 AC Station Service Transformers & Switchboard

 (1) Station Service Transformer 160kVA 1 Set

 (2) AC Distribution Board 1 Lot

Sub - Total

Item Details Quantity Unit Uint Rate Total

No. Baht/Unit (Baht)

6 Transformer Terminal Cubicle, Generator Terminal 

Cubicles, Bus Ducts and Neutral Cubicles

 (1) Generator CB and CT, PT Cubicle 2 Set

 (2) Generator Neutral Cubicles 2 Set

 (3) Station Service DS Cubicle 2 Set

Sub - Total

7  DC Station Services

MAE HAT HYDROPOWER PROJECT

CONTRACT C-2

SCHEDULE 4 - PRICES OF EQUIPMENT

CONTRACT C-2

SCHEDULE 4 - PRICES OF EQUIPMENT

MAE HAT HYDROPOWER PROJECT



 (1) Battery Cells with Rack, 400 AH 1 set

 (2) Battery Charger 1 set

 (3) DC Distribution Panel Board 1 set

Sub - Total

8  Control, Protection and Alarm System

 (1) Control, Protection and Alarm Equipment 1 Lot

Sub - Total

9  Main Transformer

 (1) Main Transformer 2 Set

Sub - Total

10 22 kV Line Protection and Switchyard Equipment

 (1) 22kV Drop Out fuse 9 Sets

 (2) 22kV Lightning Arrester 9 Sets

 (3) 22kV Voltage Transformer 3 Sets

 (4) 22kV Current Transformer 6 Sets

 (5) 22kV Disconnecting Switch 1 Set

 (6) 22kV SF6 Circuit Breaker 1 Set

 (7) 22kV Protection Cubicle 1 Set

 (8) Energy Meter with Auxiliary Equipment 1 Lot

Sub - Total



Item Details Quantity Unit Uint Rate Total

No. Baht/Unit (Baht)

11  Communication System

 (1) Communication System 1 Set

Sub - Total

12  Ground System

 (1) Ground System 1 LS

Sub - Total

13  Electrical Auxiliary Equipment

 (1) Cable Trays and Support 1 lot

 (2) Conduit, Boxes and Fitting 1 lot

 (3) HV and MV Cable 1 Lot

 (4) 750 V Wire and Cable 1 lot

 (5) Control Cable 1 lot

 (6) Station Clocks 4 sets

 (7) Water Level Transmitter (Forebay) 1 set

 (8) Motor Control Center Panels 1 Lot

Sub - Total

MAE HAT HYDROPOWER PROJECT

CONTRACT C-2

SCHEDULE 4 - PRICES OF EQUIPMENT


